

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

**BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION
Financing by Mercedes Benz Financial Services, USA LLC (MBFS)**

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Beaufort	4	Yes	72 Pass Freightliner C2	182	\$83,870.00	\$21,391.89	\$21,391.89	\$21,391.89	\$21,391.89	\$85,567.56
Beaufort	4	Yes	72 Pass Freightliner C2	181	\$83,870.00	\$21,391.89	\$21,391.89	\$21,391.89	\$21,391.89	\$85,567.56
Beaufort Totals For 2 Replacement School Buses Anticipated ->					\$167,740.00					\$171,135.12

Beaufort County Schools has issued a purchase order in the amount of \$167,740.00 to Thomas Built Buses .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to White's International Trucks within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Buncombe	4	Yes	72 Pass IC MaxxForte DT	345	\$84,756.00	\$21,617.87	\$21,617.87	\$21,617.87	\$21,617.87	\$86,471.48
Buncombe	4	Yes	72 Pass IC MaxxForte DT	344	\$84,756.00	\$21,617.87	\$21,617.87	\$21,617.87	\$21,617.87	\$86,471.48
Buncombe	4	Yes	42 Lift Flat Floor IC MaxxForte DT	492	\$86,604.00	\$22,089.22	\$22,089.22	\$22,089.22	\$22,089.22	\$88,356.88
Buncombe Totals For 3 Replacement School Buses Anticipated ->					\$256,116.00					\$261,299.84

Buncombe County Schools has issued a purchase order in the amount of \$256,116.00 to White's International Trucks .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

**BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION
Financing by Mercedes Benz Financial Services, USA LLC (MBFS)**

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to White's International Trucks within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Carteret	4	No	72 Pass IC MaxxForte DT	244	\$84,553.00	\$21,566.09	\$21,566.09	\$21,566.09	\$21,566.09	\$86,264.36
Carteret	4	No	72 Pass IC MaxxForte DT	245	\$84,553.00	\$21,566.09	\$21,566.09	\$21,566.09	\$21,566.09	\$86,264.36
Carteret Totals For 2 Replacement School Buses Anticipated ->					\$169,106.00					\$172,528.72

Carteret County Schools has issued a purchase order in the amount of \$169,106.00 to White's International Trucks .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

**BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION
Financing by Mercedes Benz Financial Services, USA LLC (MBFS)**

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Davie	4	No	72 Pass Freightliner C2	27	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Davie Totals For 1 Replacement School Buses Anticipated ->					\$83,493.00					\$85,182.92

Davie County Schools has issued a purchase order in the amount of \$83,493.00 to Thomas Built Buses .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to White's International Trucks within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Durham	4	No	72 Pass IC MaxxForte DT	185	\$84,553.00	\$21,566.09	\$21,566.09	\$21,566.09	\$21,566.09	\$86,264.36
Durham	4	No	72 Pass IC MaxxForte DT	186	\$84,553.00	\$21,566.09	\$21,566.09	\$21,566.09	\$21,566.09	\$86,264.36
Durham Totals For 2 Replacement School Buses Anticipated ->					\$169,106.00					\$172,528.72

Durham County Schools has issued a purchase order in the amount of \$169,106.00 to White's International Trucks .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Forsyth	4	Yes	72 Lift Freightliner C2 Cummins ISB 6.7L	251	\$87,923.00	\$22,425.65	\$22,425.65	\$22,425.65	\$22,425.65	\$89,702.60
Forsyth	4	Yes	72 Pass Freightliner C2	253	\$83,870.00	\$21,391.89	\$21,391.89	\$21,391.89	\$21,391.89	\$85,567.56
Forsyth	4	Yes	72 Lift Freightliner C2 Cummins ISB 6.7L	252	\$87,923.00	\$22,425.65	\$22,425.65	\$22,425.65	\$22,425.65	\$89,702.60
Forsyth	4	Yes	72 Pass Freightliner C2	254	\$83,870.00	\$21,391.89	\$21,391.89	\$21,391.89	\$21,391.89	\$85,567.56
Forsyth Totals For 4 Replacement School Buses Anticipated ->					\$343,586.00					\$350,540.32

Forsyth County Schools has issued a purchase order in the amount of \$343,586.00 to Thomas Built Buses .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to White's International Trucks within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Franklin	0	No	66 Pass IC MaxxForce DT	259	\$81,389.00	\$20,759.08	\$20,759.08	\$20,759.08	\$20,759.08	\$83,036.32
Franklin	4	No	66 Pass IC MaxxForce DT	260	\$83,121.00	\$21,200.85	\$21,200.85	\$21,200.85	\$21,200.85	\$84,803.40
Franklin Totals For 2 Replacement School Buses Anticipated ->					\$164,510.00					\$167,839.72

Franklin County Schools has issued a purchase order in the amount of \$164,510.00 to White's International Trucks .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Guilford	4	No	72 Pass Freightliner C2	1558	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1557	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1559	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1562	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1561	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1560	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	72 Pass Freightliner C2	1556	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford	4	No	42 Lift Flat Floor Frieghtliner C2	1564	\$85,374.00	\$21,775.50	\$21,775.50	\$21,775.50	\$21,775.50	\$87,102.00
Guilford	4	No	72 Pass Freightliner C2	1563	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Guilford Totals For 9 Replacement School Buses Anticipated ->					\$753,318.00					\$768,565.36

Guilford County Schools has issued a purchase order in the amount of \$753,318.00 to Thomas Built Buses .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

**BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION
Financing by Mercedes Benz Financial Services, USA LLC (MBFS)**

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Lee	4	No	72 Pass Freightliner C2	51	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Lee Totals For 1 Replacement School Buses Anticipated ->					\$83,493.00					\$85,182.92

**Lee County Schools has issued a purchase order in the amount of \$83,493.00
to Thomas Built Buses .**

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Richmond	4	No	72 Pass Freightliner C2	62	\$83,493.00	\$21,295.73	\$21,295.73	\$21,295.73	\$21,295.73	\$85,182.92
Richmond Totals For 1 Replacement School Buses Anticipated ->					\$83,493.00					\$85,182.92

Richmond County Schools has issued a purchase order in the amount of \$83,493.00 to Thomas Built Buses .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Stanly	4	Yes	72 Pass Freightliner C2	54	\$83,870.00	\$21,391.89	\$21,391.89	\$21,391.89	\$21,391.89	\$85,567.56
Stanly	4	Yes	72 Lift Freightliner C2 Cummins ISB 6.7L	55	\$87,923.00	\$22,425.65	\$22,425.65	\$22,425.65	\$22,425.65	\$89,702.60
Stanly Totals For 2 Replacement School Buses Anticipated ->					\$171,793.00					\$175,270.16

**Stanly County Schools has issued a purchase order in the amount of \$171,793.00
to Thomas Built Buses .**

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to White's International Trucks within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Union	4	Yes	72 Pass IC MaxxForte DT	55	\$84,756.00	\$21,617.87	\$21,617.87	\$21,617.87	\$21,617.87	\$86,471.48
Union	4	Yes	72 Pass IC MaxxForte DT	56	\$84,756.00	\$21,617.87	\$21,617.87	\$21,617.87	\$21,617.87	\$86,471.48
Union	4	Yes	72 Pass IC MaxxForte DT	66	\$84,756.00	\$21,617.87	\$21,617.87	\$21,617.87	\$21,617.87	\$86,471.48
Union Totals For 3 Replacement School Buses Anticipated ->					\$254,268.00					\$259,414.44

Union County Schools has issued a purchase order in the amount of \$254,268.00 to White's International Trucks .

2010- 2011 EXHIBIT B - LIST OF REPLACEMENT SCHOOL BUSES TO BE ACQUIRED

BUSES AUTHORIZED BY NC DEPARTMENT OF PUBLIC INSTRUCTION Financing by Mercedes Benz Financial Services, USA LLC (MBFS)

This Exhibit B is linked to Master Replacement Bus Financing Agreement dated _____, by and between Contractor and LEA:_____.

Payments per bus dependent on date of delivery. Payment #1 made by DPI on behalf of LEA to MBFS within 10 days of acceptance of bus. Payment made by MBFS to Thomas Built Buses within 30 days of acceptance of bus. Payment #2 made by DPI to MBFS on behalf of LEA by 11/15/11 or within ten days of acceptance of the school bus, whichever is later. Payment #3 made by DPI on behalf of LEA by 11/15/12 to MBFS. Payment #4 made by DPI on behalf of LEA by 11/15/13 to MBFS.

LEA	# of CSRS Seats	Storage Box	Description Bid #200901168 - NC Contract #070C	New Bus #	Unit Price - For Purchase Order	Finance Payment #1	Finance Payment #2	Finance Payment #3	Finance Payment #4	Total Unit Cost Financed - Payable by LEA to MBFS
Wake	2	No	72 Pass Freightliner C2	1401	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1402	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1410	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1400	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1405	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1406	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1404	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1407	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1408	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1409	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1399	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1403	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1411	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake	2	No	72 Pass Freightliner C2	1412	\$82,565.00	\$21,059.03	\$21,059.03	\$21,059.03	\$21,059.03	\$84,236.12
Wake Totals For 14 Replacement School Buses Anticipated ->					\$1,155,910.00					\$1,179,305.68

**Wake County Schools has issued a purchase order in the amount of \$1,155,910.00
to Thomas Built Buses .**